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•

Immediately following storms, earthquakes or other natural disasters, Caltrans often
elects to quickly contract with highway construction firms to begin cleanup and repair
work.  To maximize Caltrans’ readiness for future disasters and to give all contractors an
opportunity to tell us about their firms’ capabilities and experience, we are inviting
contractors to register their interest with Caltrans.

Completion of this on-line form will enter your company’s name and information into a
Caltrans registry of contractors interested in possibly receiving contracts for emergency
repairs or equipment rental in the event of a disaster.  To register, go to:

http://www.dot.ca.gov/contractor

Registry of Contractors - Emergency WorkRegistry of Contractors - Emergency Work

Attachment
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Attachment
Attachment
Attachment
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  California has recently experienced critical shortages in supply of electricity. Over the past
several weeks, the California Independent System Operator (ISO) has declared several Stage 2
or 3 “Electrical Emergencies”. Interruptions can occur at any time but usually would occur
during the afternoon peak hours.

   It is possible that a power outage may occur during normal Bid Opening. The following is a
brief description of how Bid Opening will be conducted in the event of a power outage.
(Please allot an appropriate amount of time for power related delays when delivering your Bids.)

In the event of a power outage prior to Bid Opening (12:30 PM or later)
     •  Bid opening staff will be located at the front entrance or lobby of the bid opening
         location to accept bids.
     •  Bids will be accepted until 2:00 PM on the date of bid opening. Battery operated time
         stamps will be used to stamp proposals.
     •  No additional time will be allowed for turning in Bids.
     •  The public reading of the bids will be postponed until 4:00 PM on the date of bid opening.
     •  Bid results will be available the following day. [Hotline (916) 654-5500]
     •  If power has not been restored by 4:00 PM on the date of Bid Opening, the Department 
         will reschedule the opening of bids for the following day.

In the event of a power outage during Bid Opening
     •  The last bid opened will be read (by flashlight if necessary).
     •  The public will be escorted out of the building by Building Security.
     •  All bids will be locked at the Plans Counter.
     •  Bid opening will resume at 4:00 PM.

• Energy Crisis Information

SPECIAL NOTICE - continued...

Energy Crisis Information
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•

WEB Pages of Interest
to Contractors doing business with Caltrans

WEB Pages of Interest
to Contractors doing business with Caltrans

•

http://www.dot.ca.gov/hq/esc/oe/

You will find additional links to:
Advertised Projects (Projects for Bid) 
Emergency Informal and Toll Projects
Addenda Information
Bidder Inquiries
Ordering of Specifications and Plans
List of Plan Holders (on Projects out to Bid)
Bid Summary Results
Preliminary Bid Results
Minor Contracts (http://caltrans-opac.ca.gov/contrac2.htm)

and other sites of special interest to contractors doing business with Caltrans.

Project Plan Sheets -- "D size" plans (24" x 36") for currently advertised projects
(advertisement date 03/06/00 or later) are available for download as TIFF files.  For access
and further information go to:http://www.dot.ca.gov/hq/esc/oe   Go to Advertised
Projects Special Provisions and Addendums. Select More info.

You will see a new look and feel to the Office Engineer web site.  We think you will
find it easier to roam our pages and find the information you are seeking.

iDocs -- The purpose of this site is to provide the contracting public with a convenient
means of searching, viewing and obtaining documents in an electronic format.  You
will be able to search for project documents based on known contract information, ie...
Contract Number, County, Route, Advertisement Date, Bid Opening Date, etc...  You
will be able to view project documents on-line directly from your browser.  No software
or plug-ins are required.  You will also be able to download any or all selected files to
your computer in easy to store ‘tiff’ format.

Click  the link  Caltrans Advertised Projects (Projects for Bid)

Some of the highlights include:

On this page you will find links to: Caltrans Home page
Advertised Projects
Bids Opened & Awarded Contracts
Cost Information
Construction Standards
Contract Item Cost Summary
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To Order Bid and Non-bid Packages for all Districts

PLEASE INCLUDE MAIL STATION NUMBER (MS #26) IN THE ADDRESS WHEN EVER ORDERING
BID,  NON-BID PACKAGES AND FOR ANY OTHER INQUIRIES, FROM THE PLANS COUNTER.

ORDERING AND BID LOCATIONSORDERING AND BID LOCATIONS

NOTE:

Each contractor will be issued only one Bidder's package per contract.  It is not transferable to
other contractors.     You may order more than one non-bidders package.

There is a charge on all bid and non-bid packages which is nonrefundable. Shipping charges are included for UPS
overnight delivery.  Only Visa, MasterCard, Checks or Money orders will be accepted for payment. NO CASH or
REFUNDS. Checks or money orders should be sent to:

Department of Transportation, Plans and Bid Documents (MS  #26)
1120 N Street Room 0200
Sacramento, CA 95814

All contractor representatives who attend bid openings, or will be picking up bidder packages, must have a photo
identification with a company name on it to show to the security officer upon entering the building, in compliance with
Caltrans security policy.  If desired identification is not available, please show driver's license along with an item
showing  company name on it. Please allow adequate time when submitting bids

Bids shall be submitted only on proposal forms furnished by the Department.  Copies or facsimiles of the bidder's
completed and executed proposal forms submitted as a bid will be rejected.

Sealed proposals will be received for projects listed herein until 2:00 p.m., unless otherwise noted, at the Department of
Transportation on the date and in the city shown.

Plans and specifications may be reviewed at:

Department of Transportation in Sacramento, Irvine and Oakland, as well as the district office where the work is
situated.  Also in Plan Rooms located in your area.

Plans and Documents Section (MS #26)
1120 N Street Room 0200
Sacramento, CA  95814
(916) 654-4490 or 4492
Department of Transportation
Office Hours 7:30 a.m. - 4:15 p.m.

By Mail or Walk-in:Fax:

24 hours by Facsimile
Number(916) 654-7028

Bid Opening Location for Districts 1, 2, 3, 4, 5, 6, 9, & 10

Department of Transportation
Plans and Documents Section (MS #26)
1120 N Street Room 0200
Sacramento, CA  95814
Publicly Opened and Read in Room 0100

Bid Opening Location for Districts 7, 8, 11 & 12

Department of Transportation
3347 Michelson Drive - Ste 100   Mail Stop (MS-#150)
Irvine  CA   92612-1692
Publicly Opened and Read in  Rm C - 1116

~~ ~~  ~~  ~~  ~~  ~~~   ~~~   ~~~~   ~~~~~   ~~~~~~ ~~  ~~  ~~  ~~  ~~~   ~~~   ~~~~   ~~~~~   ~~~~
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Information HotlineInformation Hotline
TELEPHONE FACSIMILE

Office Hours 7:30 AM to 4:15 PM (pacific time) or 654-4492
Plans and Bid Documents Information (916) 654-4490 (916) 654-7028

FOR PROMPT ORDERING (24 HOURS A DAY) (916) 654-7028

Establishing Credit Card Account (916) 654-4490 (916) 654-7028
or 654-4492

Accounting Inquiries 1-800-404-7787

Bid Results (916) 654-5500

Placement on Mailing List (916) 227-4246 (916) 227-6214
(email: office_engineer_headquarters@dot.ca.gov)

DBE and DVBE Certification (916) 324-1700

Publications (916) 445-3520 (916) 324-8997
Standard Specifications, Standard Plans, Manuals, etc.

Any suggestions to improve our services please call (916) 654-4490
or 227-4246

Technical Questions Regarding Advertised Projects
and All Questions Regarding Addenda

Ask for Duty Senior in the following Districts

Districts 1, 2 & 3      (Marysville) 530-822-4356
FAX 530-822-4324

inquiry_nr_bid@dot.ca.gov

Districts 4    (Oakland) 510-286-5209
FAX 510-622-1805

District 9      (Bishop) 760-872-0656
FAX 760-872-5201

District 5      (San Luis Obispo) 805-549-3481
FAX 805-549-3523

District 10      (Stockton) 209-948-7849
FAX 209-948-7358

District 6      (Fresno) 559-243-8673 District 11      (San Diego) 619-688-6635
FAX 619-688-6988

District 7      (Los Angeles) 213-897-0054 District 12      (Irvine) 949-756-7870

Statewide Bridge Structures 916-227-8770 Statewide Building Structures 916-227-8265
FAX 916 227-8089

duty_senior_district04@dot.ca.gov

FAX 213-897-0637

FAX 559-243-8670
Duty_Senior_Constr_District11@dot.ca.gov

FAX 949-724-2141

Revised 3 July 2001

 District 8     (San Bernardino) 909-383-6322
FAX 909-383-6739
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Bid Open:

OVERVIEW OF EMERGENCY INFORMAL PROJECTS AND TOLL BRIDGE PROJECTS

Dist-Co-Rte and Type of Work Contract # Estimate Bid Cost

NonBid Cost
Bid Open LocationAd Date

Projects are sorted by  their Ad Date.  Informal projects will have a shorter time period between the date the project
is advertised and the bid opening date.  Projects are not availabe for ordering or for pickup until their Ad Date.

04 - 0120E4 7/15/03 Sacramento$103,451,000 31

24

$
$

0 4 - S F - 8 0 - 1 3 . 4 , 1 3 . 8
Foundations for the Self-Anchored Suspension
portion of the East Span of the San
Francisco-Oakland Bay Bridge (SFOBB) to be
constructed.

1 /21 /03

TOLL BRIDGE4 5 0# Work Days

04 - 0120F4 8/5/03 Sacramento$729,000,000 135

128

$
$

0 4 - S F - 8 0 - 1 3 . 2 / 1 3 . 9
Construct self-anchored suspension bridge with
cable tower upon existing piers and footing.

2 / 3 / 0 3

TOLL BRIDGE1 1 7 8# Work Days

04 - 0120R4 8/19/03 Sacramento$88,500,000 39

32

$
$

0 4 - S F - 8 0 - 1 2 . 6 / 1 3 . 2
Temporary bypass structures to be designed and
constructed, and approaches to be constructed and
portions of bridges to be removed.

4 /14 /03

TOLL BRIDGE6 6 8# Work Days

Special Notice
ALTERNATIVE BIDS:
This project provides for alternative bids for foreign and domestic steel and iron materials, as provided in 23 CFR 635.410(b)(3).
The bidder’s attention is directed to "Alternative Bids," "Award and Execution of Contract," and "Buy America Requirements"
of the Special Provisions.

The pre-qualification questionnaire deadline (May 7, 2003) has passed and no new questionnaires will be accepted.  The Plans Counter will not release any new bid
packages for this project.

04 - 0120Q4 6/24/03 Sacramento$2,315,000 27

20

$
$

0 4 - S F - 8 0 - 1 2 . 9
Roadway to be constructed by grading and
constructing asphalt concrete pavement on
aggregate base, and by constructing soldier pile
retaining wall, and guard house and concrete

5 /27 /03

TOLL BRIDGE1 4 6# Work Days
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This Weeks Advertised Projects
For Release the Week of: Monday, May 26, 2003

Attachment A

IrvineBids Opening in

In Los Angeles County In Los Angeles At Odin Street Undercrossing
150 Working Days  •  16% DBE  •  Cost per set: Bidders: $22,  Non-Bidders: $15.

$ 2 6 8 , 0 0 007-LA-101-12.4 • Contract#: 07 - 231904 • Bids Open 6/19/2003 Estimate: 

Masonry block sound wall to be constructed.

In San Bernardino County Near San Bernardino On Route 10 From Etiwanda Avenue To The San Bernardino/riverside County Line And On Route 30 From
Spruce Avenue To The Route 10/30 Junction
220 Working Days  •  28% DBE  •  Cost per set: Bidders: $24,  Non-Bidders: $17.

$ 2 , 4 0 0 , 0 0 008-SBd-10,30-17.90/62.00,29.81/53.05 • Contract#: 08 - 477704 • Bids Open 6/26/2003 Estimate: 

UPGRADE EXISTING MBGR, END TREATMENTS, PLACE AC DIKE, AND CONSTRUCT CURB RAMPS, CURBS AND
SIDEWALKS AT VARIOUS LOCATIONS ON ROUTES 10 AND 30.

SacramentoBids Opening in

In Butte County About 4.0 Km West Of Chico At Muir Road
45 Working Days  •  11% DBE  •  Cost per set: Bidders: $20,  Non-Bidders: $13.

$ 6 6 1 , 0 0 003-But-32-8.1/8.8 • Contract#: 03 - 4A4504 • Bids Open 6/17/2003 Estimate: 

Existing highway to be widened by grading and surfacing with asphalt concrete on aggregate base.

In The City And County Of San Francisco At Yerba Buena Island
146 Working Days  •  16% DBE  •  Cost per set: Bidders: $27,  Non-Bidders: $20.

$ 2 , 3 1 5 , 0 0 004-SF-80-12.9 • Contract#: 04 - 0120Q4 • Bids Open 6/24/2003 Estimate: 

Roadway to be constructed by grading and constructing asphalt concrete pavement on aggregate base, and by constructing
soldier pile retaining wall, and guard house and concrete canopy.



PROJECTS ADVERTISED PRIOR TO 

Dist-Co-Rte-PM Contract # Type of Work

Cost per Set

Bidder      Non Bidder Estimate

Attachment B5 /26 /2003

Bid Open: 5/28/03 SacramentoBid Open Location:
01-Hum,Sis-96,101,299-Var 01 - 436104 Treat Bridge Deck$20 $13 $354,000

01-Hum-101, 299-29.0/36.1, 34.1/45.2 01 - 430004 Replace Ac Dike$19 $12 $508,000

01-Men-101-33.3,33.6 01 - 404214 Bridge Joint Repair$20 $13 $300,000

04-SCl-35-22.7/27.5 04 - 0C9804 Asphalt Concrete Surfacing$19 $12 $500,000

04-SCl-82-0.8/5.3 04 - 443804 Remove And Modify Metal Beam Guard Railing And Curb$20 $13 $225,000

04-Sol-37-R11.6/17.7 04 - 443574 Methacrylate Bridge Decks And Repair Joint Seals$20 $13 $600,000

04-Sol-37-0.3 04 - 237024 Viewing Area$23 $16 $750,000

04-Son-101-1.3 /1.8 04 - 1S0704 Construct Geosynthetic Reinforced Embankment/rock Slope$21 $14 $600,000

04-Son-37-R9.7 04 - 0T0424 Viewing Area$22 $15 $500,000

05-SLO,Mon-101-105.5/111.6,0.0/3.5 05 - 0G8904 Widen Inside Shoulders And Rumble Strip$21 $14 $747,000

06-Fre-41, 180-R39.5/R40.9, R92.9/R94.1 06 - 479604 Rehab Existing Pavement Of Fwy To Fwy Connection & Ramps$22 $15 $718,000

06-Tul-99-19.8/R86.6 06 - 477104 Modify Bridge Approach Railling$20 $13 $624,000

10-SJ-99-45.4/46.7 10 - 0J6104 Highway Replacement Planting$21 $14 $596,000

Bid Open: 5/29/03 IrvineBid Open Location:
07-LA-101-R27.8/R40.6 07 - 120754 Install Cctv And Communications System$37 $30 $6,932,000

07-LA-105-20.9 07 - 0P4004 Embankment Stabilization$20 $13 $750,000

07-LA-110-34.5 07 - 4H8604 Bridge Rail Replacement$22 $15 $748,000

07-LA-110-31.3/35.8 07 - 4G6204 Replace Crash Cushions$22 $15 $400,000

07-LA-405-29.9/40.4 07 - 4G5004 Install Mbgr$21 $14 $485,000

07-LA-5-132.0/138.1 07 - 4J3204 Slope Erosion Repair, Pcc Slope Paving$21 $14 $468,000

07-LA-5-31.3 07 - 4J3104 Install Safety Fence$20 $13 $151,000

08-Riv,SBd-15,60-76.1/78.4,0.0/16.1, 0.0/1.6 08 - 450004 Install Cms Sign & Cctv Cameras And Connecting  Rms & Vds To$31 $24 $2,500,000

08-Riv-91-VAR 08 - 0A9204 Overlay 30mm Ac At Various Ramps$22 $15 $1,226,000

08-SBd-60-R12.1 08 - 452704 Methacrylate Seal The Bridge$20 $13 $125,000

11-Imp-8-R155.8 11 - 241224 Replace Bearings And Joint Seals$21 $14 $634,000

11-Imp-8-R119.9/R134.0 11 - 246804 Asphalt Rubber Chip Seal$20 $13 $1,103,000

11-Imp-8-R65.8/R155.9 11 - 251604 Pcc Slab Replacement$20 $13 $832,000

12-Ora-05,57,74,91,405-Var 12 - 0A6904 Clean And Reseal Bridge Joints$21 $14 $699,000

12-Ora-39-5.3/14.2 12 - 0F2004 Remove And Replace Ac And Overlay Rubberized Ac (type G)$21 $14 $1,366,000

12-Ora-73-18.6/20.4 12 - 0F3804 Repair Slope Erosion And Modify Drain System$22 $15 $484,000

Bid Open: 6/4/03 SacramentoBid Open Location:
04-Ala-13-7.5/15.4 KP/ 04 - 1R0424 Highway Planting Restoration$22 $15 $677,000

04-Ala-24-R3.2/R4.8 04 - 443514 Methacrylate Bridge Decks$20 $13 $600,000

04-Ala-580-50.4/57.5 04 - 1A2204 Treat Bridge Deck And Replace Joint Seals$20 $13 $670,000

04-SM-84-R44.5/44.9 04 - 015124 Wetland Mitigation Project$20 $13 $650,000

04-SM-84-15.9 04 - 1S1524 Storm Damage Repair$22 $15 $950,000

10-SJ-99-58.4/62.0 10 - 0J2504 Grade And Pave Median$20 $13 $747,000

Bid Open: 6/5/03 IrvineBid Open Location:
08-SBd-60-R0.0/R15.9 08 - 0E0204 Replace Pavement Markers$20 $13 $158,000

Bid Open: 6/10/03 SacramentoBid Open Location:
02-Sha-44-R9.4/R10.3 02 - 0C2804 Left Turn Channelization$21 $14 $172,000

04-Ala-84-29.5/32.8, 36.7/38.0 04 - 272614 Overlay And Shoulder Widening$23 $16 $2,593,000

04-Sol-113-0.2/29.0 04 - 0C6204 Replace Asphalt Surfacing$20 $13 $2,170,000

06-Ker-58-R90.8/R94.8 06 - 435804 Bridge Widening$28 $21 $3,408,000

06-Ker-99-68.7/71.3 06 - 430004 Bridge Deck Replacement$24 $17 $2,431,000

10-Cal-4-R86.6/R88.3  10 - 455804 Passing Lane$23 $16 $2,344,000

Bid Open: 6/12/03 IrvineBid Open Location:
07-LA-10-61.9/62.6 07 - 066324 Sound Wall And Retaining Wall$25 $18 $2,200,000

08-SBd-10-R39.4/R63.1 08 - 453614 Pavement Rehabilitation$22 $15 $5,516,000

Bid Open: 6/17/03 SacramentoBid Open Location:
02-Plu-89-4.3/5.2 02 - 327604 Realignment$24 $17 $1,593,000

02-Sha,Las-299-152.9/160.0, 0.0/7.6 02 - 310204 Roadway Rehabilitation$49 $42 $11,695,000

03-But-99-T61.5/71.5 03 - 338704 Widening$30 $23 $8,144,000

03-Sac,Yol-80-R17.9/M1.1 03 - 395904 Bridge Rehab$26 $19 $11,341,000

Bid Open: 6/19/03 IrvineBid Open Location:
08-SBd-210-R14.6/R17.2, R22.2/R25.6 08 - 498004 Highway Planting$27 $20 $3,920,000

12-Ora-405 -9.5/12.4 12 - 086204 Operation Improvement$48 $41 $10,400,000

Bid Open: 6/24/03 SacramentoBid Open Location:
05-SLO-1-29.1/36.8 05 - 0A1304 Construct Concrete Median Barrier$31 $24 $8,185,000

06-Kin-41, 33-6.8/18.5, 11.4/13.0 06 - 3215U4 Realignment And Asphalt Concrete Surfacing$37 $30 $12,771,000

Bid Open: 7/15/03 SacramentoBid Open Location:
04-SF-80-13.4,13.8 04 - 0120E4 Construct Pier T1 Foundation & Piers E2 Of Br. No. 34-0006 L/r$31 $24 $103,451,000

Bid Open: 8/5/03 SacramentoBid Open Location:
04-SF-80-13.2/13.9 04 - 0120F4 Construct Self-anchored Suspension Bridge, Br. #34-0006l/r$135 $128 $729,000,000

Bid Open: 8/19/03 SacramentoBid Open Location:
04-SF-80-12.6/13.2 04 - 0120R4 Construct Route 80 Temporary Bypass Structure$39 $32 $88,500,000



PROJECTS WITH POSTPONED BID OPENING DATES
               ADVERTISED PRIOR TO

Dist-Co-Rte-PM Contract # Type of Work
Cost per Set

Bidder      Non Bidder Estimate

Attachment C
5 /26 /2003

Bid Open: Postponed SacramentoBid Open Location:

03-Sie-49-27.0 03 - 2C6404 Bridge Deck Rehab.$20 $13 $453,000



Bid Open:

LIST OF NEXT WEEKS TENTATIVELY ADVERTISED PROJECTS

Dist-Co-Rte and Type of Work Contract # Estimate

Attachment D

The advertising and bid opening dates listed below are tentative and subject to change.  Projects on this list may be
ordered at this time.  Be advised that if the advertising date changes orders will be held and processed on the actual
advertising date.  PLEASE ORDER ONLY ONCE.  You will be charged for duplicate requests.  We encourage you to check
the Weekly Advertisement for any changes that may have occurred to these tentative advertised projects dates.
                              NOTE:  EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

Bid Cost

NonBid Cost
Bid Open
Locat ion

Tentative Ad Date: 6 / 2 / 0 3

03 - 2A0904 6/24/03 Sacramento$2,298,000 26

19

$
$

03-Pla-267-10.8/14.0
To rehabilitate drainage facilities along Route 267 located in Placer

03 - 3C2104 6/24/03 Sacramento$697,000 20

13

$
$

03-Yol-80-9.3
Existing shoulder and sideslope to be removed and replaced with

04 - 1S7314 6/24/03 Sacramento$445,000 21

14

$
$

04-SCl-85-36.0
Slope to be repaired by placing embamkment, rock slope protection

05 - 0F2104 6/24/03 Sacramento$749,000 22

15

$
$

05-SLO-46-28.0
Existing highway to be realigned at intersection

06 - 391004 6/24/03 Sacramento$767,000 21

14

$
$

06-Ker-58-72.9/73.6
Existing highway and intersection to be widened by grading and

08 - 370204 7/10/03 Irvine$9,470,000 39

32

$
$

08-SBd-15-53.9/55.5
An existing freeway interchange is to be reconstructed, the existing

11 - 064904 6/26/03 Irvine$7,820,000 40

33

$
$

11-SD-15-R10.2/R12.3
Existing multilane freeway to be widened, retaining walls to be

12 - 0C15U4 7/10/03 Irvine$7,300,000 24

17

$
$

12-Ora-5-2.7/ 11.1
Cold plane existing pavement and rehabilitate with asphalt concrete

12 - 0F6204 6/26/03 Irvine$265,000 21

14

$
$

12-Ora-5-10.9
Existing highway to be overlaid with asphalt concrete and rubberized



Bid Open:

 TENTATIVELY ADVERTISED PROJECTS

Dist -Co-Rte Contract # Type of Work Estimate

Attachment E

The projects listed below have tentative advertising and bid opening dates.  These dates are subject to change. 
These projects are NOT availabe for ordering at this time.

   NOTE: EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

Bid Open LocationTentative Ad Date: 6 / 9 / 0 3

02-Las,Mod-139, 299-Var 02 - 396804 Install Highway Advisory Radio System. 7/8/03
Sacramento

$160,000

02-Tri-299-0.0/116.4 02 - 361204 To upgrade the existing guard rail at various locations
along Route 299 in Trinity County.

7/1/03
Sacramento

$2,500,000

04-SM-84-21.6 04 - 198004 Slopes to be stabilized by installing twisted wire mesh
drapery system at one location and installing rock dowels
and shotcrete at a second location.

7/8/03
Sacramento

$2,000,000

04-Son-116-R38.9/40.9 04 - 131244 Widen and re-align existing (2) lanes, add 2-way left turn
lane and add bicycle path.

7/8/03
Sacramento

$4,560,000

06-Fre-269-0.0/20.5 06 - 398104 Existing highway to be rehabilitated and widened by
grading and constructing asphalt concrete pavement on
aggregate base and overlaying with asphalt concrete and

7/16/03
Sacramento

$8,150,000

06-Fre-41-R3.3 06 - 453404 Install signal and lighting. 7/1/03
Sacramento

$231,000

07-LA-605, 710-0.0/12.1 , 0.0/25.4 07 - 206054 Metal beam guard railing to be constructed. 7/10/03
Irvine

$1,133,000

07-Ven-101-14.6 07 - 4H9104 BUILD A PERMANENT MODULAR OFFICE BUILDING TO
REPLACE EXISTING CHP OFFICE TRAILER.

7/10/03
Irvine

$296,000

08-SBd-40-R171.5/R173.7 08 - 483764 2 precast, pre-stressed concrete bridges to be constructed. 7/17/03
Irvine

$6,015,000

10-Sta-99-R10.9/15.5 10 - 3A4504  Guard railing to be installed on existing highway 7/1/03
Sacramento

$1,936,000

12-Ora-5-0.0/48.7 12 - 097904 Existing highway's metal beam guard railings and crash
cushions are to be upgraded.

7/10/03
Irvine

$2,181,000

Bid Open LocationTentative Ad Date: 6 / 1 6 / 0 3

05-SB,SLO,Mon,SBt-101-VAR 05 - 0J3104 Mission bell markers to be installed on existing highway 7/8/03
Sacramento

$955,000

06-Fre-33-111.8/133.7 06 - 385504 Existing highway to be surfaced with asphalt concrete 7/22/03
Sacramento

$8,747,000

06-Tul-63-12.9/R14.7 06 - 339504 Existing asphalt concrete highway to be cold planed and
resurfaced with asphalt concrete, with curb ramps to be
replaced, drainage to be modified, and signals to be

7/23/03
Sacramento

$5,081,000

06-Tul-63-0.0/9.3 06 - 339404 Existing highway to be rehabilitated and upgraded by cold
planning and asphalt concrete overlay, upgrade
intersections and add right turn lanes, replace pumping

7/22/03
Sacramento

$8,204,000

07-LA-101-17.9/19.5 07 - 101964 Existing highway to be widened and soundwalls on barriers
constructed.

7/24/03
Irvine

$5,768,000

07-LA-101-24.0/25.6
18.7,27.3

07 - 002304 Masonry block sound wall on concrete barrier to be
constructed.

7/17/03
Irvine

$5,953,000
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